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ESI Consultants, Ltd.

Excellence, Service, Integrity
March 5™, 2020
Mr. Noriel Noriega, P.E.
Village of Westmont

31 West Quincy Street
Westmont, IL 60559

Construction Engineering Services for the Ogden Avenue Gateway Project

Dear Mr. Noriega:

ESI Consultants, Ltd is pleased to provide this proposal for full-time construction inspection services for
the Ogden Avenue Gateway Beautification Project (Project). As part of this project ESI Consultants, Ltd
will provide full-time construction observation and engineering for the Village of Westmont (Village) for
the duration of the Project. Proposed construction includes full-depth asphalt removal, pavement
patching, curb & gutter, landscaped median, sidewalk removal & replacement, irrigation system, and
electrical outlets. If you find this agreement to be acceptable, the executed copies of this letter, together
with Attachment A - General Terms and Conditions attached hereto which set forth the contractual
elements of this agreement, will constitute an agreement between the Village of Westmont (CLIENT)
(Village) and ESI Consultants, Ltd. (ENGINEER) (ESI) for services on this project.

BASIC SCOPE OF SERVICES - CONSTRUCTION

ESI Consultants, Ltd proposes the following scope of services as part of this project:

Task 1- Preconstruction Tasks

1. Review the plans and specifications prior to construction, including the pay items and quantities
relative to the elevations and dimensions. Items will be checked for proper units (SF vs. SY) and
sufficiency (or excess) of quantities particularly with compatible items (wearing surface &
removal). Also review for potential conflicts or anticipate issues and develop solutions prior to
construction.

2. Attend/Conduct a preconstruction meeting with all interested parties to discuss goals, objectives,
and issues the Village of Westmont may have.

3. Prepare a project contact list with names, addresses, phone numbers, and fax numbers for all
contractors, subcontractors, and suppliers for the project. Also 24-hour contact numbers for
applicable parties.

4. Review project permits and requirements needed for construction.

5. Review contractors proposed construction schedule for compliance with the contract milestone
dates. Submittals with long lead times should be included on this schedule as well as all major
subcontractors’ work.

6. Document existing conditions with digital photographs and videotape. Document and create logs
of existing utilities and surface features.
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10.

11.
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Task 2-

Conduct a utility meeting, or coordinate utility agencies at the pre-construction meeting, to verify
relocation schedules. ESI’s Resident Engineer will assist with resolving relocation and adjustment
issues.

Conduct a materials meeting and review approved material sources, establish back-up sources,
and develop overall plan for materials acceptance.

Review shop drawings for acceptability and approve submittals, as needed

Field books, quantity books, diary, and all other forms of proper project documentation shall be
set up. Prepare maintenance of traffic checklist.

Verify control points for project layout and work with the contractor’s layout personnel.

Provide advanced notification to the community through flyers, changeable message boards and
the Village’s website. Meet with community stakeholders, as needed.

Construction Tasks

Maintain a site presence at all times when the contractor is working. ESI’s resident engineer will
provide daily communication to the Village, residents and businesses regarding traffic staging,
access for emergency vehicles and pedestrian access, driveway access, dust control, material
storage, construction staging as well as noise levels. Keep inspector’s daily reports and quantity
book records up to date. Also maintain project diary noting all contractor and equipment on the
site, necessary observations, actions and events.

Maintain orderly files of all relevant project documents so that they can be easily accessed
including submittal logs. Check and approve project submittals for compliance with standards.
Forward recommendations for changes to the Village’s representative or the designer for
concurrence.

Perform quantity measurements to prepare pay estimates and manage the change order process
when needed. Review with contractor and submit to the Village with appropriate waivers and
recommendation for payment.

Hold weekly progress meetings to discuss upcoming work for the week and critical issues that
need to be resolved. Follow up items from previous issues are documented in the minutes and
discussed so they don’t fall through the cracks. Prepare minutes for all meetings and distribute to
appropriate parties.

Provide liaison functions related to coordination of contractors, utilities, developers, other
agencies and property owners engaged or affected by the project. ESI will survey all known
utilities and documenting their -location to identify what utilities may require adjustments.
Maintain daily contact with Prime contractor, utility companies and their contractors to monitor
progress and schedule and recommend actions that should be taken if falling behind.

ESI’s resident engineer will periodically observe the traffic control set-up for compliance with the
contract documents and MUTCD standards and will inform the contractor immediately of any
deficiencies. In addition, our team will observe that all structures are protected from debris and
that dust is minimized during construction.

Provide Quality Assurance services and provide necessary coordination and qualified personnel
to perform work for all material inspections. Obtain concrete and asphalt samples to perform
necessary testing to fulfill QA requirements. Reports will be prepared in a timely manner and
coordinated with QC data from the contractor. SEECO will perform these services.

Maintain and periodically transmit to contractor a running punch list to expedite project close out.
This is especially critical near the end of a stage to get items completed before the stage change
where access to certain areas may no longer be available.
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Task 3 -

Obtain material acceptance certifications as materials are incorporated into the project to expedite
project closeout. Withhold payment until material inspection and certifications are provided.
Monitor and document erosion control and ensure conformity with the plans and standards and
compliance with the approved SWPP Plan.

Task includes additional field observation services performed for Cass Ave Basin and
Cass/Burlington crossing construction observation services.

Task includes Construction Inspection services performed by Gary Weber Associates as it
pertains to the construction of Westmont Gateway signs and in accordance with Attachment A.

Post Construction Tasks

1.

Perform final inspection with the Village of Westmont representative, contractor, and all
applicable utilities to finalize punch list. Document the items in the final punch list and submit
them to the contractor for close out. Verify completion of all work and provide a recommendation
of acceptance to Village of Westmont.

2. Obtain and review record drawings provided by the contractor to confirm all project changes have
been incorporated. Submit the final record drawings to Westmont.

3. Verify that all documentation is accomplished and that all material inspections and certifications
have been accounted for and are complete. Receive final acceptance of all quantities from the
contractor and verify that all final waivers have been provided before issuing final
recommendation to complete. Close out project records within 45 days after all construction is
completed.

Schedule

ESI will start services after receipt of CLIENT’s acceptance of this proposal and Notice to Proceed.
Based on the aforementioned assumptions, the project is anticipated to begin in April of 2020 and reach
substantial completion by June 1%, 2020. Punch-list items, restoration, and landscaping items may extend
into Fall 2020.

Client Responsibilities

CLIENT is to provide the following in a timely manner:

1.

2.

Guarantee and make all provisions for ENGINEER to enter upon public and private lands as
required to perform the services under this agreement.

Designate in writing a person to act as CLIENT’s representative with respect to the services
to be rendered under this Agreement. Such person shall have complete authority to transmit
instructions, receive information, interpret and define CLIENT’s policies and decisions with
respect to ENGINEER’s services for the Project.

Provide all criteria and full information as to CLIENT’s requirements for the PROJECT,
including objectives and constraints and performance requirements.

Furnish to ENGINEER, as required for performance of ENGINEER’s Services, other special
data or consultations not covered in Basic Services of the Engineer

Examine all studies, reports, sketches, drawings, specifications, proposals and other
documents presented by ENGINEER, obtain advice of an attorney, insurance counselor and
other consultants as CLIENT deems appropriate for such examination and render in writing
decisions pertaining thereto within a reasonable time so as not to delay the services of
ENGINEER.
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Furnish approvals and permits from all governmental authorities having jurisdiction over the
PROJECT and such approvals and consents from others as may be necessary for completion
of the PROJECT.

Give prompt written notice to ENGINEER whenever CLIENT observes or otherwise
becomes aware of any development that affects the scope or timing of ENGINEER’s
services, or any defect or non-conformance in the work of any Contractor.

Bear all costs incidental to compliance with the requirements of this Section.

COMPENSATION

1.

Amount of Payment:
For the work outlined in the Scope of Services described herein, the Village shall compensate ESI
Consultants, Ltd in the lump-sum amount of $112,500.00.

For additional, reduced or changed scope of services, the amount of payment shall be adjusted
based on the ESI 2020 Naperville Standard Billing Rate Sheet hourly-labor-billing-rate-plus-
reimbursable-expense basis. This rate sheet has been previously accepted by the Village.

Reimbursables are defined as travel and subsistence, printing, vehicles, testing apparatus,
commercial services, courier expenses, telephone/fax and subconsultants.

Statements:

ESI will bill CLIENT monthly for the engineering services and reimbursable expenses covered
under this base agreement on a percent complete basis. Payment is to be made within thirty (30)
days of receipt of our invoice. If CLIENT objects to any invoice submitted by us, CLIENT shall
so advise us in writing giving reasons therefore within fourteen (14) days of receipt of such
invoice. If no such objection is made, the invoice will be considered acceptable to CLIENT. ESI
reserves the right to stop work on the PROJECT if our invoices are overdue by more than thirty
(30) days. ESI shall not be liable for damages arising out of any such stop of work, nor deemed
to be in default of this Agreement as a result thereof. These financial arrangements are based on
the orderly and continuous progress of the PROJECT.

It is necessary that CLIENT advise us in writing at an early date if CLIENT has budgetary
limitations for the overall Project Cost or Construction Cost. ESI will endeavor to work within
those limitations. If CLIENT requests, ESI will submit to CLIENT periodically during the report
preparation phase of our services our opinions as to the probability of completing construction
within CLIENT’s budget and, where appropriate, request an adjustment in the budget or a
revision in the extent, scope or quality of the PROJECT. ESI does not guarantee that our
opinions will not differ from negotiated prices or bids. If CLIENT wishes greater assurance as to
probable construction costs or if CLIENT wishes formal estimates, an independent cost estimator
should be employed.

The proposal cost estimate for engineering services prepared by ENGINEER represents
Engineer’s best judgment as a design professional. It is recognized, however, that neither the
Engineer nor the CLIENT has any control over the costs of changes required by the reviewing
agencies or unforeseen conditions. Accordingly, ENGINEER cannot and does not warrant or
represent that final costs will not vary from those stated above.

ESI

www.esiltd.com



March 18, 2020
Page 5

GENERAL CONSIDERATIONS

This proposal and the attached Attachment A - “General Terms and Conditions”, hereto and incorporated
therein, represent the entire understanding between CLIENT and ENGINEER in respect of the Project
and may only be modified in writing when signed by both parties. If this proposal satisfactorily sets forth
CLIENT’s understanding of the arrangement between CLIENT and ENGINEER, please sign the enclosed
copy of this letter in the space provided below and return it to ESI Consultants, Ltd. This proposal will
be open for acceptance for thirty (30) days from the date hereon unless changed by us in writing.

We appreciate the opportunity to serve the Village of Westmont. If you have any questions regarding this
proposal, please contact Anthony Bryant at (630) 470-7987.

Sincerely,
ESI CONSULNANTS, LTD Village of Westmont
B
Signature
Antho t, P.E.
Project Manager Title

?7/,&_,_1, V2 74'7/4/ Date

Kevin Hayes, P.E.
Vice President
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